STATEMENT OF WORK

U&P BAU Change

P0681 · UK&I · SOW Version 2ww

SOW

01 · Project details

Project code **P0681**	Project name **U&P BAU Change**	Project team **Capital**
Project type **Continuous support**	Start date **19-10-2026**	End date **—**
No. of FTEs **0.00**	Region **UK&I**	Client name **UK**
Business lead **Andrew Hall**	Lead designation **Technical Delivery Lead**	Lead email **12@gmail.com**
Billing model **FIXED - FTE**	Change effective date **18-10-2026**	

Change summary · Version 2ww

3

02 · Cost & billing

Cost item	Basis	Amount (INR)	Currency	FX rate	Amount (FX)
Project	Cost per month	1222.00	INR	120.0000	500.00
Travel	As applicable	68.00	INR	55.0000	54.01

Already part of an agreed FTE arrangement: **Yes**

03 · Resource plan

Name	Billing level	Team	Allocation	Start date	End date	Role & responsibilities
M Madhumitha	—	—	1.00%	—	—	—

Name	Billing level	Team	Allocation	Start date	End date	Role & responsibilities
Rutik	—	—	0.50%	—	—	—

04 · Milestones & activities

Milestone	Action points	Start date	End date	Description
No records provided				

05 · Background & scope

06 · Risks, skills & requirements

STATEMENT OF WORK

U&P BAU Change

P0681 · Region not specified · SOW Version yy

SOW

01 · Project details

Project code **P0681**	Project name **U&P BAU Change**	Project team **Analytics**
Project type **Continuous support**	Start date —	End date —
No. of FTEs —	Region —	Client name —
Business lead —	Lead designation —	Lead email —
Billing model —	Change effective date —	

Change summary · Version yy

tt

02 · Cost & billing

Cost item	Basis	Amount (INR)	Currency	FX rate	Amount (FX)
Project	Cost per month	–	–	–	–
Travel	As applicable	–	–	–	–

Already part of an agreed FTE arrangement: —

03 · Resource plan

Name	Billing level	Team	Allocation	Start date	End date	Role & responsibilities
M Madhumitha	—	—	100.00%	—	—	—
Rutik	—	—	100.00%	—	—	—

04 · Milestones & activities

Milestone	Action points	Start date	End date	Description
Planning	0	—	—	SOW and monthly calls

05 · Background & scope

Executive summary

1. **tghe**

Background

1. **tghe**

In scope

1. **tghe**

Out of scope

1. **tghe**

06 · Risks, skills & requirements

Dependencies & risks

1. **tghe**

Required skills

1. **tghe**

Software / versions required

1. **tghe**

Other notes

1. **tghe**

Declarations

1. **tghe**

